

ENGINEERING STAFF COLLEGE OF INDIA

Office of the Chief Projects Co-ordinator,
Projects Division, ESCI

NOTICE INVITING TENDER

Tender Notice: ESCI/Elect./CCCC/Trans. & DG Set/10/2024-25.

Date: 10-05-2024

- 1) The Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad hereby invite sealed tenders for the works as shown in Annexure from eligible registered contractors to be executed for the Engineering Staff College of India on the basis of Schedule of percentage Tender. The Tender will have to state clearly their willingness to execute the works at the percentage excess (or) less (or) at par over the estimate contract value indicated in schedule 'A'.
- 2) The period of completion of work, cost of tender schedule, EMD amount and the estimate contract amount is indicated in the Annexure.
- 3) The Tenders will be received on 17/05/2024 upto 3.00 PM and opened on the same day at 3.30 P.M. (IST) by the Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad. If the date mentioned is a Govt. Holiday, tenders will be received and opened on the next working day at the same time
- 4) Applications received without an Earnest Money Deposit shall be rejected outright. The Earnest Money Deposit should be remitted in shape of Demand Draft drawn from Nationalized Banks payable at Hyderabad in favour of **IE(I)-Engineering Staff College of India.**
- 5) The Tenderer should quote their percentage both in words and as well as in Figures.
- 6) The Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad, reserves the right to cancel or reject any Tender or all Tenders without assigning any reasons thereof.

ANNEXURE

Sl. No.	Name of work	Estimate/ Contractor Amount in Rupees.	EMD Amount (2½) in Rs.	Cost of Tender Schedule in Rs.	Period of Contract	Date of issue of Tender Documents	Last date of receipt applications for supply of tender document	Last date of receipt of Tender
1	Supply, Installation, Erection & Commissioning of 630 KVA OCTC DTR Transformer for Centenary Convention Center in ESCI Campus	19,10,000	47,750	750	45 Days	11/05/2024	16/05/2024	17/05/2024
2	Supply, Installation, Testing & Commissioning of 320 KVA and 400 KVA Generator for Centenary Convention Center in ESCI Campus	69,91,525	1,74,790	2500	45 Days	11/05/2024	16/05/2024	17/05/2024


I/c. Chief Projects Co-ordinator,
Projects Division, ESCI

10/5/24