ENGMERING STAFF COLLEGE OF INDIA

Office of the Chief Projects Co-ordinator,
Projects Division, ESCI

NOTICE INVITING TENDER

Date: 30-05-2024

1) The Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad hereby invite sealed tenders for the works as shown in Annexure from eligible registered contractors to be executed for the Engineering Staff College of India on the basis of Schedule of percentage Tender. The Tender will have to state clearly their willingness to execute the works at the percentage excess (or) less (or) at par over the estimate contract value.

2) The period of completion of work, cost of tender schedule, EMD amount and the estimate contract amount is indicated in the Annexure.

3) The Tenders will be received on 06/06/2024 upto 3.00 PM and opened on the same day at 3.30 P.M. (IST) by the Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad. If the date mentioned is a Govt. Holiday, tenders will be received and opened on the next working day at the same time

4) Applications received without an Earnest Money Deposit shall be rejected outright.

5) The Cost of Tender Schedule and the Earnest Money Deposit should be submitted in shape of Demand Draft drawn from Nationalized Banks payable at Hyderabad in favour of IE(I)-Engineering Staff College of India.

6) The Tenderer should quote their percentage both in words and as well as in Figures.

7) The Chief Projects Co-ordinator, Projects Division, ESCI, Hyderabad, reserves the right to cancel or reject any Tender or all Tenders without assigning any reasons thereof.

ANNEXURE

<table>
<thead>
<tr>
<th>Sl. No.</th>
<th>Name of work</th>
<th>Estimate/Contractor Amount in Rupees.</th>
<th>EMD Amount (2%) in Rs.</th>
<th>Cost of Tender Schedule in Rs.</th>
<th>Period of Contract</th>
<th>Date of issue of Tender Documents</th>
<th>Last date of receipt of applications for supply of tender document</th>
<th>Last date of receipt of Tender</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Supply and laying of internal electrical wiring (circuit &amp; sub-main) at Ground Floor, First Floor and Second Floor of construction of Centenary Convention Centre in Engineering Staff College of India campus, Gachibowli, Hyderabad</td>
<td>12,54,212</td>
<td>31,355</td>
<td>750</td>
<td>1 Month</td>
<td>31/05/2024</td>
<td>05/06/2024</td>
<td>06/06/2024</td>
</tr>
<tr>
<td>2</td>
<td>Laying of CC road from circle to Kauliya Building and from Convention Centre east side road to project division in ESCI Campus, Gachibowli, and Hyderabad</td>
<td>43,20,570</td>
<td>1,08,014</td>
<td>2000</td>
<td>1 Month</td>
<td>31/05/2024</td>
<td>05/06/2024</td>
<td>06/06/2024</td>
</tr>
<tr>
<td>3</td>
<td>Laying of CC at Centenary Convention Centre in ESCI Campus, Gachibowli, and Hyderabad</td>
<td>37,49,445</td>
<td>93,736</td>
<td>2000</td>
<td>1 Month</td>
<td>31/05/2024</td>
<td>05/06/2024</td>
<td>06/06/2024</td>
</tr>
<tr>
<td>4</td>
<td>Supply, Installation, Testing &amp; Commissioning of 320 KVA and 400 KVA Generator for Centenary Convention Center in ESCI Campus (02nd Call)</td>
<td>69,91,525</td>
<td>1,74,790</td>
<td>2500</td>
<td>45 Days</td>
<td>31/05/2024</td>
<td>05/06/2024</td>
<td>06/06/2024</td>
</tr>
</tbody>
</table>

I/c. Chief Projects Co-ordinator, Projects Division, ESCI